DATE:

TO:

SUBJECT:

FROM:

Comments:

- city oF f°

PURCHASING DEPARTMENT

June 3, 2010 Time: 9:00 AM

All Prospective Bidders

Addendum #1 —=Fire Station #11-Bid #: 10.138

Margaret H. Joyner
City of Savannah
Purchasing Department
P.O. Box 1027
Savannah, GA 31402
Phone: (912) 651-6422
FAX: (912) 651-6855

Please note the following addendum for the subject Bid. The bid
opening date remains as scheduled for Tuesday, June 15, 2010 at
1:30 P.M. The names of the respondents will be read aloud at 1:30
PM of the same day and no further bids will be accepted. 1he
Minority Employment Provisions will be evaluated and those bids
found to be in compliance with the Minority Employment
Provisions shall be opened and read aloud at 1:30 PM on June 22,
2010. You must acknowledge receipt of the addendum.
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DESIGN & CONSTRUCTION

ADDENDUNM #1
PB520 - SFES FIRE STATION #11
Bid Number; 10-138
June 3, 2010

This addendum has been issued from the Office of the Purchasing Director, City of Savannah in
addition to the construction documents released by the City of Savannah for the referenced
project Contractors shall be responsible to acknowledge receipt of this addendum in the Bid
Proposaf Form. Failure to do so will result in the proposal being rejected by the Purchasing
Director, This addendum is also posted on the City’s official website: www.ci savannah.ga.us

1. Change; The design is revised fo include specific clearing along the north property line
and a replaced fence layout and fence type {chain-link instead of wood) as indicated with
revisian clouds in replaced construction drawings issued with this addendum, posted on
website and also available at Clayion Digiial; €C0.1, C1.0, C1.1, C3.4, C4.2.

2. Addition: Attached specification concerning acceptance of, and guarantes of
landscaping work, is made part of the contract.

3. Addition: The emergency standby generator specified in construction documents shall
be supplied with secondary spill containment meeting the following requirements:

Containment capacity: 110% of fuel tank.

Impermeable container material (e.g. concrete).

Wall joints to be sealed with no open construction joints.

Include locking drain valve (outside container).

Overfill protection: Vertical portions shall be of sufficient height to contain spillage

from any compcnent of installation.

No penetration of containment pad (by ground-wire or other

line/conduit/component) is aliowed.

g. Containment structure to meet all applicable reguirements of International Fire
Code 2006 for Secondary Containment of Hazardous Material; as well as
applicable structural requirements of International Building Code 2006.

h. Contractor shall submit product information and manufacturer-certified and/or
engineer-stamped shop drawing for Owner’s approval prior to installation.
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4. Clarification: The Pre-Fabricated Sicrage Building shown on construction drawing C1.0
is not included in contract; however, a concrete ramp shall be installed as shown, which
shall have a 4 inch rise above grade.

5. Clarification: The contract does not inciude an irrigation system.
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10.

11.

12,

13.

14.

15.

16.

Addition: Three 2-inch data conduits (HDPE or Schedule 40 PVC) shal be provided
between Room 126 and the existing light/utility pole that is located immediately outside
the south property line (by Mohawk Street) and approximately 110 feet west of the
eastern property line. Two lines shall be brought directly to the pole and one of them shali
terminate in a 24” x 36" hand-hole (pull-box) adjacent to pole, with a 2° pipe from hand-
hole to pole. Conduit shall include pull-string, be placed approximately 3 feet below
grade, have no sharp 90 degree turns, and no more than 180 degrees of bend in the
pathway before the hand-hole.

Clarification: Technical Specification Section 3300 applies fo concrete work on site;
whereas Section 3301 applies fo concrete work associated with the building.

Clarification: For each concrete delivery, signed batch ticket from miixing plant, showing
project or buyer, truck#, concrete mix specifications, and plant departura time, will be
reguired.

Addition; Any PVC pipe penetrating concrete must be wrapped with proper felt material,
or other adequate protection, throughout penetration.

Clarification: Only low-lift method of grouting will be allowed in masonry work: For each
4-faot rise of completed masonry courses, all associated cell-grouting shall be completed
before proceeding with above courses .

Change: The City of Savannanh will be responsible for providing the testing prescribed by
Technical Specification 2200 in contract (Earthwork). If test results for site fill show
material not meeting specified standards, Contractor will be responsible for reptacement
of material and cost of subsequent testing to confirm compliance of fill.

Ciarificatiori: Testing and Balancing of HVAC system according to Technical
Specification 15950 in contract, shali be performed by an independenti testing agency
paid for by the Contracior. -

Clarification: Contractor will be responsible for all stormwater sampling, menitoring, and
reporting, as required by state regulations and outlined in construction documents,

Clarification: Special Inspections in accordance with chapter 17 of international Building
Code will be performed by independent testing agency engaged by the City of Savannah.
Contractor will be required to comply with contractor's responsibilities in regards to such
inspections prescribed by said code and ACEC's Georgia Special Inspections Guidelines
(http://www.dca.state.ga.us/development/constructioncodes/programs/documents/G

ASpeciallnspectionGuidelines.pdf}, to the extent of inspections being performed.

Clarification: The only amounts fo be submitted in bid proposal are base bid and two bid
options, as pravided for on bid proposal form (for landscaping per landscaping sheet L1.0
and specifications, and for fence shown on other sheets). The provisions of Section 1700
of the contract set the terms to be used for changes in work scope, to the extent that
such apply to said changes.

Information: See minutes from pre-bid meeting on May 27, 2010, posted on website with
this addendum.
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17.

18.

Information: Questions regarding the project may be submitied until 3:CC pm on
Monday, June 7, 2010, and shalt be submitted by email to Leif Blomberg at
leif_blomberg@savannahga.gov.

Information: Landscape design is being changed, adding ligustrum, deleting some of
abelias, and reducing amount of wax myrties o sixteen. Landscape drawing, L1.0, is
being revised accordingly and will be issued in forthcoming Addendum#2, Questions
concerning this drawing will be accepted past the general deadline for questions (see
item 17).

END OF ADDENDUM
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ATTACHMENT TO ADDENDUM#1 — PB520 — SFES FIRE STATION #11

(2 PAGES)

Landscaping — Acceptance and Guarantee of Work

1.

3.1

The City's Landscape Architect and the project manager shall inspect all
work for acceptance upon written request of Confractor. The request shall
be received at least ten calendar days before the anticipated date of
inspection.

a) Acceptance of plant material shall be for
general conformance to specified size,
character, and quality and shall not relieve the
coniractor of responsibility for full conformance
to the contract documents, including correct
species.

b} Upon completion and re-inspection of all
repairs or renewals necessary in the judgment
of the City's Landscape Architect, Owner shall ceriify in
writing that the work has been accepted before payment is
authorized.

Acceptance in phases:

Work may be accepted in phases when Owner and Contractor deem that
practice to be in their mutual interest. Approval must be given in writing by
Owner to Contractor verifying that the work is to be completed and then
payment can be rendered. Acceptance of work in phases shall not waive
any other provision of this contract.

Guarantee Period and Replacements:

The guarantee period for trees and shrubs shall begin at the date
of acceptance.

Contractor shall guarantee all plant material to be in healthy and
flourishing condition for a period of 80 days from the date of acceptance.
Contractor will be responsible for providing and adhering fo a watering
schedule that is submitted and approved by Owner. This schedule shall
take into consideration the weather conditions so as to provide adequate
water within the root ball (i.e. five gallons per inch caliper to be applied at
each watering). This is especially important during the absence of rain
where it may be necessary to water twice a week.




3.2

3.3

3.4

3.5

3.6

3.7

3.8

When work is accepted in phases, the guarantee periods extend from
each of the partial acceptances to the terminal date of the guarantee of
the last acceptance. Thus, all guarantee periods terminate at one time.

Contractor shall replace, without cost, within seven (7) working days

after notification by project manager, all plants determined by the City's
Landscape Architect to be dead or in an unacceptable condition during
and at the end of the guarantee period. To be considered acceptable,
plants shall be free of dead or dying branches and branch tips and shall
bear foliage of normal density, size, and color. Replacements shall closely
match adjacent specimens of the same species. Replacements shall be
subject to all requirements stated in construction documents.

The guarantee of all replacement plants shall extend for an additional
period of 80 days from the date of their acceptance after replacement. In
the event that a replacement plant is not acceptable during or at the end of
said extended guarantee period, Owner may elect subsequent
replacement or credit for that item.

Contractor shall make periodic inspections, at no extra cost, during the
guarantee period fo determine what changes, if any, should be made in
the maintenance program. if changes are recommended, they shall be
submitted in writing to Owner. Claims by Contractor that the Owner’s
maintenance practices or fack of maintenance resulted in dead or dying-
plants will not be considered if such claims have not been documented by
Contractor during the guarantee period.

At the end of the guarantee period and upon written request of Contractor,
Owner will inspect all guaranteed work for final acceptance. The request
shall be received at least ten calendar days before the anticipated date for
final inspection,

Plant material that is dead or not showing satisfactory growth, as
determined by the City’s Landscape Architect, shall be promptly
removed and replaced by Contractor within seven (7) working days.

The replacement shall be of the same variety, size, and character as
specified for the original planting. Upon completion and re-inspection of all
repairs or renewals necessary in the judgment of the City’s Landscape
Architect at that time, Owner shall certify, in writing, that the landscaping
has received final acceptance.

END OF ATTACHMENT




PRE-BID MEETING
MINUTES

Project: PB520 — SFES FIRE STATION #11
Date/Time: MAY 27, 2010 10:00 A.M.
Location: DEVELOPMENT SERVICES, 5515 ABERCORN 8T.

Attendants: City of Savannah — Engineering-Design & Construction Group
City of Savannah — Purchasing
City of Savannah — Savannah Fire & Emergency Services
City of Savannah ~ Economic Development
Watkins Associates Architects
Contractors

1. Leif Blomberg, Project Manager with Engineering-Design &
Construction Group, opened the meeting, welcomed attendees,
introduced the participants, read the meeting agenda, and explained
the project scope.

2. Joy Kerkhoff, Purchasing Department, provided an overview of the bid
process and the bid document posted for the project, also iterating
submission requirements and due time for bids (June 15, 2010, 1:30

pm).

3. Joy outlined the MAWBE participation/documentation requirements and
the goals set for this project: 34%: 22% MBE and 12% WBE. For
~ assistance regarding M/AWBE, contact Kathey Porter of Economic
Development, at 651-3653. ' o )

4, Ann Trammell, Contract Analyst with Engineering-Design &
Construction Group briefly discussed the Contract Documents and
pointed out some requirements therein. Bidders were advised to
review the latest Davis-Bacon Wage Decision since there has recently
been a significant increase in required wages, which the successful
bidder, per the contract, will have to adhere to.

5. - Leif advised of changes, additions and clarifications that would be
included in upcoming bid addendum. Bidders were advised to review
all contract documents carefully and submit any questions regarding
same as soon as possible.
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Following miscellaneous items were pointed out/clarified by Leif:

a. The construction site is in the middle of a quiet residential
neighborhood, which must be taken into account in regards to
construction noise issues and possible weekend work.

b. Upon award, the lowest gqualified bidder will have 24 hours to
submit a schedule of values according to the contract. Once issued
a Notice of Intent to Award, the same will have 10 days to submit a
detailed construction schedule with the critical path clearly
designated. Using CPM-software, such as MS Project, is
recommended, for easy communication and resolutions.

c. The schedule must allow for processing of submittals. The City will
endeavor to expedite submittals promptly but is not obligated to
grant schedule delays caused by late submissions.

d. The webpage for the project on the City website shouid be
continuously monitored throughout the bidding process for addenda
and associated documents.

e. All instructions of the Invitation-to-bid-document file (‘Fire_St-
11_ITB.pdf") on the webpage, must be followed.

f. Addendum#1 is planned fo be posted on website as eatly as
possible in the first week of June, to allow review before deadline
for questions, which is Friday, June 4, 2010 5:00 pm. [Per
Addendumit1, this deadline has now been extended fo Monday,
June 7, 2010, 3:00 pm.]

' g. All project-related questions are to be submitted by email to Leif

Blomberg at leif_blombera@savannahga.gov.

h. All addenda issued have to be acknowledged as part of bid
submission {as per published bid documents).

i. Contract duration in 240 days.

j.  Minutes of this meeting will be issued as part of Addendum#1.

Gary Watkins of Watkins Associates Architects, Project Architect,
expressed appreciation of the amount and quality of turn-out of
prospective bidders and anticipation of a successful project. Gary also
clarified that any contractor approaching himself directly with project-
related questions during the bidding process would be directed to Leif.

Questions from bidders:

a. Who is responsible for the building permit?
Answer: The City has submitted permit application, fee is wa;ved
and awarded contractor will be responsible to pick up the permit,
and to secure all associated trades permits.
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b. Who will pay for water tap fees?
Answer: The City will pay tap fees; the awarded contractor will pay

for water meters.
c. Are there plans for future plumbing installations in the facility

beyond of this contract?
Answer: No, the project is a full build-out.

END OF MINUTES
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